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DISTRICT OF COLUMBIA COURTS

Capital Projects and Facilities Management
Office: Gallery Place
616 H Street NW, 6" Floor
Washington, DC 20001
Mailing Address: 500 Indiana Avenue NW
Washington, DC 20001-2131

Anne B. Wicks
Executive Officer
AMENDMENT NO. 0001
TO: ALL PROSPECTIVE BIDDERS
AMENDMENT
ISSUE DATE: December 2, 2016
SUBJECT: Solicitation No. CPFMD-17-1109
Demolition and Build-Out of Courts Interim Security
Office & Wellness Center
PROPOSAL
SUBMISSION
DATE: Tuesday, January 3, 2017, by 3:00 pm, Eastern

Standard Time

The subject solicitation is amended as follows:

1. The RFP, page 1 of 55, Section 9, and page 41 of 55, Section L.2.4, “Proposal Due
Date and Time” “Delete” the current proposal submission date of Monday, December
19, 2016, and “‘Substitute” the new proposal submission date of Tuesday, January
3,2017, by 3:00 pm, Eastern Standard Time. The date is being extended because
the Courts will be issuing answers to all outstanding questions received after the initial
walkthrough conducted on November 17, 2016, and subsequent walkthrough
scheduled as per item #7 of this Amendment #0001, below. All potential offerors will
have the opportunity to incorporate the responses into their proposals.

2. The RFP, page 8 of 55, Section C.5.8, “Delete” the Construction Mobilization date of
January 16, 2017, and “‘Substitute” the newly projected Construction Mobilization
date of January 23, 2017.

3. The RFP, page 29 and page 30 of 55, Sections 1.9, 1.10 and I.11, “Project Management
Protective Liability Insurance”, “Delete” in its entirety.

4. The RFP, page 39 of 55, Section K.12, “Interpretations or Corrections of Offering
Documents’, Subsection K.12.3 - “Delete” in its entirety and ‘“Substitute’ the
following:

Capital Projects and Facilities Management Phone: 202.879.7576
Procurement and Contracts E-mail: Monica.Wilkerson@dcsc.gov
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“Any prospective Offeror desiring an explanation or Interpretation of this Solicitation
must request it in writing by December 14, 2016, no later than 3:00 pm. Requests
should be directed to Monica I. Wilkerson via the email address listed above. Any
substantive information given to a prospective Offeror concerning a solicitation will be
furnished promptly to all other prospective Offerors. Oral explanations and/or
instructions given before the award of the contract will not be binding.”

5. The RFP, page 44 of 55, Section L.3.2.5, “Schedule”, and Subsection #7, “Delete” the
approximate Notice to Proceed Date of Wednesday, December 21, 2016, and
“‘Substitute’ the new approximate date of “Wednesday, January 18, 2017”.

6. The RFP, page 44 of 55, Section L.3.2.5, “Schedule”, and Subsection #8, ‘“Delete” the
Construction Mobilization Date of January 16, 2017 and “Substitute” the newly
projected Construction Mobilization Date of “Monday, January 23, 2017”.

7. The RFP, page 51 of 55, Section L.23, “Add” the following subsection L.23.3 after
Subsection L.23.2:

“L.23.3 A second Site-Visit (Walkthrough) is hereby scheduled for Friday, December
9, 2016, at 1:00 pm, Eastern Standard Time. All parties entering the building
to perform investigations will be required to go through security. No
destructive investigation or testing will be allowed. The site investigation will
be held at the Main Indiana Entrance Lobby at the H. Carl Moultrie
Courthouse, 500 Indiana Avenue, N.W., Washington, D.C. 20001. Offerors’
participation is encouraged although attendance is not mandatory. The site
investigation will provide an additional opportunity for discussion of the Scope
of Work. No oral statement made by a DC Court representative(s) during
the Site-Visit (walkthrough), nor any written record of such oral
statements made and subsequently furnished to the Offeror, will be
deemed to have the effect of adding to, modifying, or otherwise varying
from the written provisions of the invitation for Offers (including, but not
limited to specifications, drawings and written amendments to the
solicitation). In the event the discussion or questions raised during the site-
visit/walkthrough indicate a need to modify the request for Offers, an
Amendment to the Solicitation will be issued in writing; any such
amendment to the Solicitation must be acknowledged in the same manner
and under the same conditions as all other written amendments to an
invitation for Offers. To arrange for the site visit, contact the following
person(s):

Ms. Judith Hill

District of Columbia Courts

Project Manager

Capital Projects and Facilities Management Division

E-mail address: Judith.Hill@dcsc.gov

Please note: This will be the final opportunity for prospective offerors to
attend a walkthrough of the work site.”
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8. Please see Attachment A to this Amendment No. 0001 — “Round 1 — Responses to
Questions” Posed after Pre-proposal Conference and initial Site Visit (walkthrough)
conducted on November 17, 2016. A “Round 2 — Responses to Questions Posed after
Pre-proposal Conference, initial Site-Visit (walkthrough) and final Site-Visit
(walkthrough) will be issued under subsequent Amendment to this RFP.

9. Please see Attachment B to this Amendment No. 0001 — “Pre-Proposal Meeting Sign-
In Sheet”.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

One (1) copy of this amendment is being sent to all prospective Offerors. The prospective
Offeror shall sign below and attach a signed copy of this amendment to each proposal to be
submitted to the Courts in response to the subject solicitation or otherwise acknowledge this
amendment with the signed offer as stated in the original solicitation documents. Proposals
shall be delivered in accordance with the instructions provided in the original solicitation
documents.

W stn o —
Monica I. Wilkerson
Procurement and Contracts Attorney Advisor

Acknowledgement of this Amendment, together with the Offeror’s proposal, must be received
by the District of Columbia Courts as stated in the solicitation no later than the closing date
and time specified above for the receipt of proposals.

Failure by the Offeror to properly acknowledge receipt of this Amendment Number 01 may
be cause for rejection of the proposal submitted by the Offeror in response to the subject
solicitation.

This Amendment Number 0001 is acknowledged and is considered a part of the proposal
for Solicitation Number CPFMD-17-1109 - Demolition and Build-Out of Courts Interim
Security Office & Wellness Center

Signature of Authorized Representative Date

Name of Authorized Representative

Title of Authorized Representative

Name of Offeror



ATTACHMENT A
HCMCB Interim Security Office and Wellness Center - CPFMD-17-1109
ROUND 1: RESPONSES TO QUESTIONS POSED BY POTENTIAL OFFERORS

SOLICITATION QUESTIONS & ANSWERS: ROUND 01

Question 1: Please provide a copy of the pre-proposal sign in sheet.
Answer: A copy of the Pre Proposal Sign-in Sheet is attached.

Question 2: Can we use other Fire Alarm and Building Controls Vendors to tie into the existing BMS Systems?.
Answer: There is no restriction on Fire Alarm vendors. EMS must be used for BMS work.

Question 3:. Please confirm whether subsequent site walks can be scheduled for the site and who will be the POC.
Answer: An additional site visit is currently scheduled for Friday, December 9th at 1 pm. Please confirm your
attendance with Judi Hill @ Judith.Hill@dcsc.gov.

Question 4: Per AO101\ADK-14 We are to salvage any signage, but there will be more rooms than existing so
additional signage will be needed. Please provide specs for new or replacement signage for the space, or is there
attic stock we can pull from?

Answer: Salavage signage as called for on the documents. The DC Courts will provide signage for this project
under a separate contract.

Question 5: A0101\ADK-08 notes the existing ceiling assembly to be removed to the extent indicated. The
drawings appear to show the entire assembly being removed within the extent of work except in the closets at the
wellness center, however the new RCPs show new ceiling going in that space. Please confirm demolition at the
closets of the ceiling grid is required.

Answer: Ceilings within the closets of the Wellness Center shall be new.

Question 6: A0101\ADK-05&09&10 note "dispose of as directed by owner," please confirm that this is not
salvaged.

Answer: These notes refer to existing finishes, diffusers, lights, fire alarm devices, exit signs, etc. All of these items
should be disposed of off site, unless the contract documents specify otherwise. Security cameras or other security
system devices shall be salvaged and turned over to the owner.

Question 7: Please clarify the wording of item 9 on page 1, Solicitation Offer and Award.

Answer: Item 9 describes the number of original offers (1) and copies (6) and the date, time and location for
submission.

Question 8: General finish note requests paint grade switch plates and outlet covers. |s this correct?
Answer: Switch and oultet cover plates are brushed chrome finish.

Question 9: In the RFP page 2 B.2 it is stated that we are required to complete this project in 120 days form the
NTP. On page 44 L.3.2.5 item #7 we are informed to use 12/21/16 for the NTP date, only 2 days after the bid is
submitted. On the same page item #8 our mobilization date is 1/16/17. Based on these dates we are to finish this
project in 101 days. Please confirm the duration of this project.
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ATTACHMENT A
HCMCB Interim Security Office and Wellness Center - CPFMD-17-1109
ROUND 1: RESPONSES TO QUESTIONS POSED BY POTENTIAL OFFERORS

Answer: Mobilization has been revised via Amendment #001 dated 12/2/16 to the date of 1/23/17 which will
constitute the start of construction. Project duration of 120 days begins at mobilization.

Question 10: On drawing A.0002 under general lighting notes item #10 we have 21 days to furnish the lighting
submiittals after we receive a contract and IBl will have 14 days to review. The light fixture package will take 10 - 12
weeks after we receive the approved lighting submittal package. This is a total of 85 - 90 days on a project which
we have 101 days to complete based on the dates we have been informed to use. For the schedule do we use these
dates and adjust the duration or do we make a schedule based on the durations as noted in the RFP?

Answer: Please see Question/Repsonse to item 9 above. The lighting submittal can be prepared once the NTP is
issued.
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ATTACHMENT B
AMENDMENT 0001
SOLICITATION NUMBER: CPFMD-17-1109
DEMOLITION AND BUILD OUT OF COURTS INTERIM SECURITY
OFFICE & WELLNESS CENTER
PRE-PROPOSAL MEETING SIGN-IN SHEET



HCMCB Interim Security Office

and Wellness Center
CPFMD-17-1109

Pre-Proposal Meeting

November 17, 2016

Sign-In Sheet
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